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COUNTY
ALLEN
ELKHART

LAGRANGE
STEUBEN

ALLEN

BENTON

BOONE
HAM LTON
MARI ON

CLAY

DUBA S

FAYETTE
UNI ON
WAYNE

CONTRACT #

M -25569- A

RS- 25684- A

B -24970-A

R -25634- A

B -25699-A

R -25489-A

RS- 25439-D

R -25495-A

R -25657-A

M -25345- A

| NDI ANA DEPARTMENT COF TRANSPORTATI ON
CONTRACT BI D LETTING RESULTS

DESCRI PTI ON - LOCATI ON

PASSI NG BLI STERS AND TURN
LANES ON US20 AT CR19, ON SR9
AT VR200N, ON SR3 AT 7.6 M
NORTH OF 1-69, ON SR9 AT 2.1
M NORTH CF US20, ON SR120 3.3
MWOCF | -69

ROAD REHABI LI TATI ON ON | - 469
FROM ZUBRI CK RCAD TO
LAFAYETTE CENTER RQAD

BRI DGE REPLACEMENT ON COUNTY
ROAD 200W OVER MUD CREEK, 0.3
km SOUTH OF SR 18

DEMCLI TI ON OF HOUSES AND

BUI LDI NGS ON US 421 FRCOM 0. 89
MLE N CF |-465 EB RAWS TO
0.56 MLE N. OF SR 334, ON SR
334 FROM 0. 14 M LE E OF FORD
RD TO ELM

BRI DGE REPLACEMENT ON SR 16
OVER KENNEL DI TCH, 5.9 km
VEST OF US 35 (RP 47+21)

VETLAND M Tl GATI ON US 24 AT
MAIN ST | N LOGANSPCRT

ASPHALT RESURFACE ON SR 25
FROM US 35 TO SR 24 AND ON SR
17 FROM MARKET STREET TO
NORTHERN AVE | N LOGANSPCRT

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C SI GNAL MODERNI ZATI ON
ON US 40 AT MURPHY AVE IN
BRAZI L

DEMOLI TI ON,  REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG SR 164
AT MERI DI AN ROAD, 1.77 MLES
EAST OF US231/ SR56 | N JASPER
(RP 001+077)

ASPHALT RESURFACE ON SR 1 AND
44 | N CONNERSMI LLE; US 27 IN
LI BERTY; US 40 I N CENTERVILLE

(BY COUNTY)

CONTRACTOR

APl CONSTRUCTI ON
LACTTO, IN

E & B PAVING | NC
ANDERSON , I N

WRTZ & YATES, |NC
KENTLAND , IN

HAUER EXCAVATI NG
VALLONNA , IN

W RTZ & YATES, | NC
KENTLAND , IN

HERI TAGE | NDUSTRIAL SERVICES L.L.C
I NDI ANAPCLIS , IN

CENTRAL PAVING | NC.
LOGANSPORT , IN

ATLAS EXCAVATI NG | NC.
WEST LAFAYETTE , IN

YARDBERRY LANDSCAPE
ANDERSON , IN

O VARA, DAVE CONTRACTCR
NORTH VERNON , I N

RUN DATE : June 30, 2001
LETTI NG DATE : June 19, 2001

CONTRACTCR' S
BI D

184, 014. 00

618, 347. 50

406, 212. 21

19, 757. 64

387,528. 04

40, 599. 83

709, 119. 61

1,512, 109. 21

14, 282. 50

385, 376. 25

DATE TO BE
COVPLETED

10/01/01

10/ 15/ 01

60 WD.

11/01/01

10/ 12/ 01

20 WD.

45 WD.

06/ 15/ 02

10/01/01

30 WD.
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COUNTY

FLOYD
HARRI SON

FOUNTAI N
MONTGOVERY

FOUNTAI N

FRANKLI N

HAM LTON
MARI ON

MARI ON

CONTRACT #

T -25436-A

M - 25694- A

R -25057-B

M -25343-A

B -25168-A

B -25288-A

B -25696- A

R -25274- A

M - 25346- A

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

NEW FLASHER | NSTALLATI ON AND
TRAFFI C SI GNAL MCDERNI ZATI ONS
ON SR 337 AT CCRYDON RD; AND
ON | -64 RAMP CONNECTI ONS TO
ELM STREET, MARKET STREET,
SPRI NG STREET, AND SCRI BNER
DRI VE

ASPHALT RESURFACE VAR QUS
ROADS | N SHADES STATE PARK

ASPHALT RESURFACE ON SR 234
FROM 2.51 M LES TO 1.51 MLES
WEST OF US 41 THROUGH KI NGVAN

SVALL STRUCTURE REPLACEMENT
ON SR 244, 0.29 km EAST OF
RUSH COUNTY LINE (RP 21+70)

BRI DGE REHABI LI TATI ON ON | - 69
OVER TIPPEY DI TCH, 1.76 km
NORTH OF SR 18 (RP 65+27) AND
OVER BAKER DI TCH, 5.12 km
NORTH CF SR 18 (RP 67+37)

BRI DGE REPAl R- BEAM
STRAI GHTENI NG ON | - 69 OVER US
35/ SR 22, 4.12 M LES NORTH OF
SR 26 (RP 59+12)

SMALL STRUCTURE REPLACEMENT
ON US 35 OVER BRANCH OF PI PE
CREEK, 2.9 km EAST OF SR 13
(RP 87+38)

ADDED TRAVEL LANES, TRAFFIC
SI GNAL MODERNI ZATI ONS,

LI GHTI NG US 421 FROM .16 M
SOUTH OF | -465 EASTBOUND
RAMPS TO .89 M NORTH CF

| - 465 EASTBOUND RAVPS (RP
090+088)

ASPHALT RESURFACE 1-69, U S.
52 AND U.S. 36/S. R 67

(BY COUNTY)

CONTRACTCR

HUMVEL ELECTRIC, | NC
EVANSVI LLE, , IN

R ETH R LEY CONSTRUCTI ON
GOSHEN , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

JOHNSON COVPANY, | NC.
WESTPCORT , |IN

BEATY CONSTRUCTI ON, | NC.
BOGGSTOMN , IN

FLAVE ON, | NC
SNCHOM SH , WA

ERBER & M LLI GAN CONSTR. QO
CHARLESTOMW , IN

TSCHUCR, GALE COVPANY, | NC

MINCIE, IN

E & B PAVING | NC
ANDERSON , IN

RUN DATE :
LETTI NG DATE :

June 30, 2001
June 19, 2001

CONTRACTCR S

BI D

331, 813.

77, 490.

2,849, 429.

57, 085.

1, 696, 036.

37, 930.

253, 159.

9, 560, 509.

637, 001.

73

00

90

35

34

00

32

71

97

DATE TO BE
COWPLETED

11/01/01

10/ 01/ 01

06/ 30/ 02

08/ 15/ 01

11/16/01

08/ 10/ 01

11/02/01

10/ 31/ 02

50 WD.
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COUNTY

JAY
WAYNE

JEFFERSON

JOHNSON

KNOX

LAKE

LAKE

LAKE

LAPCORTE

CONTRACT #

M -25700- A

RS- 25642- A

M -25741-A

B -25676-A

R -25656- A

B -25728-A

M -25721-A

R -25551-A

R -25646- A

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SMALL STRUCTURE REPLACENENT
ON US 35/SR 22, 3.1 km EAST
OF SR 19 (RP 98+20)

SMALL STRUCTURE REPLACENENT
AND PAVEMENT REHABI LI TATI ON
ON SR 1, 2.26 km NCRTH CF SR
26 (RP 106+19), ON SR 121,
1.9 km WEST OF OH O ST LI NE
(RP 18+35)

ASPHALT RESURFACE VARl QUS
ROAD W THI N MADI SON STATE
HOSPI TAL

BRI DGE REPLACEMENT ON KI NG
STREET (FRANKLIN) OVER

HURRI CANE CREEK, 0.1 km WEST
OF SR 44

DEMCLI TI ON, REMOVE BUI LDI NGS
AND FOUNDATI ONS ALONG SR 67
FROM 0. 22 M LES VEST OF
WASH NGTON STREET TO MARY
STREET I N BI CKNELL (RP
004+056 TO RP 010+065)

BRI DGE REHABI LI TATI ON ON SR
912 OVER RELOCATED BLOCK
AVENUE (EAST CH CAGD), 3.4

M LES EAST OF US 41 (RP 4+21)

ASPHALT RESURFACE ON SR 51
FROM 0. 46 km SOUTH OF | - 80/ 94
TO 0. 45 km NORTH OF | -80/ 94
(RP 8+48 TO RP 9+04)

ROAD REHABI LI TATI ON ON RI DGE
ROAD FROM LAKE PARK AVENUE
(HOBART) TO SR 51

ASPHALT RESURFACE ON W LEY
ROAD, PRAI RIE STREET AND
OTHER STREETS | N RCLLI NG
PRAI Rl E

(BY COUNTY)

CONTRACTOR
BAKER & SCHULTZ, | NC.
DECATUR , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

O VARA, DAVE CONTRACTCR
NORTH VERNON , | N

ROBERTSON, DUNCAN, | NC.
FRANKLIN , I'N

CLR, INC
VINCENNES , IN

ELLAS CONSTRUCTI ON CO
GARY , IN

WALSH & KELLY
RIFFITH, IN

BUCKO CONSTRUCTI ON
GARY , IN

RI ETH RI LEY CONSTRUCTI ON
GBHEN , IN

RUN DATE :
LETTI NG DATE :

June 30, 2001
June 19, 2001

CONTRACTCR S

BI D

80, 324.

880, 984.

194, 919.

762, 244.

12, 481.

154, 437.

155, 300.

3, 592, 581.

593, 846.

02

42

15

90

25

64

90

46

53

DATE TO BE
COWPLETED

20 WD.

60 WD.

09/ 22/ 01

12/ 15/ 01

10/01/01

11/01/01

25 WD.

07/ 15/ 02

45 WD.
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COUNTY

MARI ON

MARI ON
HAM LTON

MARI ON

MARI ON

MARI ON

MARI ON
SHELBY

MARI ON

MARI ON

MARI ON

CONTRACT #

B -25367-A

B -25368-A

B -25369-A

B -25413-A

B -25557-B

R -25631-A

R -25737-A

T -25434-A

T -25707-A

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE PAI NTI NG ON | - 65 OVER

STCP 11 RD, GRAY RD, EDGEWOOD
AVE & THOWPSON RD 4. 18, 2.32,
1.61 AND 0.62 M LES SQUTH CF

| - 465

BRI DGE PAI NTI NG ON | -465 OVER
ALLI SONVILLE RD, 2.09 M E SR
431; ON |1-69 OVER CUMBERLAND
RD, 126TH STREET AND BROCKS
SCHOOL RD

BRI DGE PAINTING ON |-70 AT

M TTHOEFER RD, GERVAN CHURCH

RD, CUMBERLAND RD, CO RD 700W
CO RD 400W AND FORTVI LLE

Pl KE

BRI DGE REPLACEMENT ON WEST

M CH GAN STREET OVER LI TTLE
EAGLE CREEK, 0.8 km VEST CF
TI BBS AVENUE | N | NDI ANAPCLI S

BRI DGE REHABI LI TATION ON | - 70
OVER ROCSEVELT AVENUE,
MASSACHUSETTS AVENUE AND CSX
RAI LROAD, 6.8 km WEST OF
|-465 (E LEG (RP 85+07)

ASPHALT RESURFACE FROM ACTON
ROAD TO LONDON ROAD

| NTERSECTI ON | MPROVEMENT AND
TRAFFI C SI GNAL MODERNI ZATI ON
ON SR 37 AT THOWPSON RQOAD,
0.18 MLE SOQUTH CF | -465

TRAFFI C SI GNAL, MCDERN ZATI ON
I -65 AT 29TH ST NORTH AND
SQUTHBOUND RAMPS

TRAFFI C SI GNAL | NTERCONNECT
ON MARTI N LUTHER KI' NG BLVD FR
PEERLESS PUWP DR TO 30TH ST &
ON LAFAYETTE RD FR COLD
SPRING RD TO 30TH ST IN

I NDI ANAPCLI S

(BY COUNTY)

CONTRACTCR

VENUS PAI NTI NG COVPANY
VALPARAI SO, IN

I CARUS | NDUSTRI AL PAI NTI NG &
VALPARAI SO, IN

| CARUS | NDUSTRI AL PAI NTI NG &
VALPARAI SO, IN

BEATY CONSTRUCTI ON,
BOGGSTOM , IN

I NC.

ERBER & M LLI GAN CONSTR QO
CHARLESTOMN , IN

O MARA, DAVE CONTRACTCR
NCRTH VERNON , IN

CALUMET ASPHALT PAVI NG CO
I NDI ANAPCLIS , IN

SI GNAL CONSTRUCTI ON,
GREENFIELD , IN

I NC.

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S
BI D

181, 600. 00

CONTRACTI NG 176, 000. 00

CONTRACTI NG 178, 000. 00

1,004, 331. 71

822,691. 70

198, 731. 80

435, 578. 80

167, 710. 00

638, 237. 56

June 30, 2001
June 19, 2001

DATE TO BE
COWPLETED

11/ 03/ 01

11/ 03/ 01

11/03/01

11/ 16/ 01

10/ 15/ 01

25 WD.

11/01/01

05/ 17/ 02

06/ 28/ 02



PAGE 5

COUNTY

MARSHAL L

PARKE

PULASKI

PUTNAM

RANDOLPH

SHELBY

ST. JOSEPH

STEUBEN

TI PTON

VI GO

CONTRACT #

RS- 25438-B

M - 25660- A

M -25689- A

M -25464- A

M -25365-A

M -25691- A

M -25701-A

B -25652-A

RS- 25686- A

M -25636- A

R -25144-C

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 6
FROM US 31 TO SR 106 (RP
69+58 TO RP 76+25)

ASPHALT OVERLAY AT VAR QUS
LOCATI ONS W THI N RACCOON
STATE RECREATI ON AREA AT US
36, 2.66 km EAST OF SR 59 (RP
25+40)

ASPHALT WEDGE AND LEVEL ON SR
14 FROM US 421 TO SR 39 (RP
32+15 TO RP 38+05)

SLI DE CORRECTI ON ON | -70 AT
0.5 MLE VEST OF SR 243

SMALL STRUCTURE REPLACENMENT
ON SR 227, 2.8 km SOUTH OF SR
32 (RP 35+63) AND ON SR 227,
2.4 km SOUTH OF SR 32 (RP
35+92)

| NTERSECTI ON | MPROVEMENT ON
SR 256 AT DOALI NG ROAD I N
AUSTI N

SMALL STRUCTURE REPLACENENT
ON SR 244, 4.3 km EAST OF
|-74 (RP 3+20)

BRI DGE REHABI LI TATI ON ON US
20 OVER GTW RAI LROAD, 2.24 km
NORTH OF SR 23 (RP 249+59)

ASPHALT RESURFACE ON US 20
FROM 0. 97 km EAST OF SR
127/ SR 827 TO CH O STATE LI NE

ASPHALT RESURFACE FROM 0. 42

M LE SOUTH OF SR 28 (Cl CERO
CREEK) TO SR 28 (RP 16+47 TO
RP 16+89)

ROAD REHABI LI TATI ON, S| GNAL
MODERNI ZATI ON ANS SI GNS US 40
FROM 9TH ST TO MACKVI LLE
AVE(RP 04+064)

(BY COUNTY)
CONTRACTOR
E & B PAVING |NC

ANDERSON , I N

REJECTED TO BE RE- ADVERTI SED

E & B PAVING | NC.
ANDERSON , IN

REJECTED TO BE RE- ADVERTI SED

ERBER & M LLI GAN CONSTR QO

CHARLESTOMWN , I N

HUNT PAVI NG COVPANY, | NC.

INDI ANAPQLIS , IN

B & P CONSTRUCTI ON
PENDLETON , IN

LAPORTE CONSTRUCTI ON CO
LAPORTE , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

E & B PAVING | NC
ANDERSON , IN

WABASH VALLEY/ FEUTZ CONTRACTCRS JV
TERRE HAUTE , IN

RUN DATE :
LETTI NG DATE :

CONTRACTCR S
BI D

977, 158. 80

282,329.73

92, 253. 45

306, 706. 31

53, 985. 05

1,635, 111. 63

1,441,944.21

67,294. 55

4,689, 796. 58

June 30, 2001
June 19, 2001

DATE TO BE
COWPLETED

50 WD.

15 WD

40 C. D.

45 WD.

09/ 15/ 01

07/ 25/ 02

10/ 31/01

10 WD

10/ 31/ 02
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COUNTY CONTRACT #

WARRI CK R -25673-A

TOTAL BID

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

(BY COUNTY)
DESCRI PTI ON - LOCATI ON CONTRACTOR
DEMOLI TI ON, REMOVE BUI LD NGS Al GNER, JERRY CONSTRUCTI ON
AND FOUNDATI ONS ALONG SR 66 BOOWILLE , IN

FROM JUST EAST OF SR 261 TO
SR 662 (RP 035+059 TO RP
038+071)

RUN DATE : June 30, 2001
LETTI NG DATE : June 19, 2001

CONTRACTCR S
BI D

12,182. 10

$ 39, 566, 567. 36

DATE TO BE
COWPLETED

10/ 19/ 01






